
Tender Timeframe

"Facilitating the Implementation Community Workplan, Automated Water Logger Maintenance, and Native Forest Seedlings Collection"

RFP No : 83463323

Project Name : ASEAN REPEAT/SUPA (Sustainable Use of Peatland and Haze Mitigation in ASEAN)

Project No : 14.9048.1-001.00

Period of assignment: June -  December 2024

Country of assignment: Indonesia
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