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0. List of abbreviations 

AVB General Terms and Conditions of Contract (AVB) for supplying services 
and work 2018 

BAPPENAS Ministry of National Development Planning of the Republic of Indonesia 

BMZ Bundesministerium für wirtschaftliche Zusammenarbeit und Entwicklung - 
German Federal Ministry for Economic Cooperation and Development 

DTC Digital Transformation Center 

GIZ Deutsche Gesellschaft für internationale Zusammenarbeit 

Green Tech Green Technology  

RPJMN Medium Term National Development Plan of Indonesia 

SME Subject Matter Expert 

ToRs Terms of References 
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1. Context and Background 

Advancing digital development is one stand-alone development policy objective that the 
German Federal Ministry for Economic Cooperation and Development (BMZ) is particularly 
committed to pursuing together with its international partners. On behalf of BMZ, the Deutsche 
Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH is implementing the Global 
Program Digital Transformation to develop innovative BMZ flagship projects on a global scale. 
Under the flagship “Digital Transformation” digital ecosystems in partner countries are being 
supported.  

The digital transformation and green economy have been part of Indonesia’s Medium-Term 
National Development Plan, RPJMN (Rencana Pembangunan Jangka Menengah Nasional) 
2020-2024. The growth of the digital economy is expected to reach 3,17% to 4,66% following 
the responsibility towards Indonesia’s priority programs mentioned in RPJMN  for Digital 
Transformation. The Indonesian government will take advantage of the digital economy to 
improve upstream-downstream efficiency and contribute to the added value of industries that 
are being carried out in the country.  

As global partners, Indonesia and Germany are determined to work together to deliver 
sustainable, climate-neutral, and resilient development. On behalf of Deutsche Gesellschaft 
für Internationale Zusammenarbeit (GIZ) GmbH, the DTC & Make-IT Projects are implemented 
together with the Ministry of National Development Planning / Bappenas. The project consists 
of three topics: Government Advice, Digital Entrepreneurship, and Digital Literacy supports. 
Digital Entrepreneurship covers activities supporting startups and micro-small medium 
enterprises (MSMEs) to adopt digital solutions and catalyze utilization of digital solutions to 
tackle climate challenges. The climate challenges are currently categorized into areas of 
energy transition, circular economy, and natural resource management (green technology), 
hence supporting sustainable economic transition in Indonesia. The abovementioned support 
activities are aligned to enrich the development of policy and strategy embodying national 
priority projects in the Medium-Term National Development Plan (RPJMN) and Long-Term 
National Development Plan (RPJPN).  

Indonesia’s vibrant startup ecosystem and its strategic direction toward green economy 
transition fuels the growth in green technology startups, which are those who are building 
product and services providing solutions for the environmental problems. The DTC and Make-
IT project currently defines green technology in energy transition, circular economy, and 
natural resources management.  

Digital and Green Entrepreneurship 

Activities in the Digital Entrepreneurship topic aim to strengthen a digital economy that 
promotes development in Indonesia, invigorating innovation in pivotal green technology 
sectors, as well as supporting and expanding local innovation ecosystem to solve development 
challenges in subnational level. Activities are grouped  into two main types of activities, namely 
(a) green tech ecosystem building and (b) green tech incubator.  
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The first group focus on nurturing supportive mechanism for startups to build their idea up until 
commercialisation, while the activities comprise from gathering insights from various 
stakeholders in the sector (e.g. through focus group discussion, seminars, meetups), conduct 
baseline studies to increase understanding about the field to various capacity development, 
and piloting activities to leverage meaningful interactions among players in the sector (e.g. 
business matchmaking, mentorship), strengthen collaboration and partnership with relevant 
organisations both national and international.  

The second group  focuses on capacity development for green tech startups from early stage 
to late-stage startup. The activities in the green tech incubator cluster consists of green tech 
incubation track with existing digital startup incubation program by government initiatives, 
technical training for startups (‘Techmaker’) focusing to strengthen product development skills 
specific to green technology market in Indonesia.   

During FGD with the green tech ecosystem players, product-market fit is one of the key 
hindrances for them to grow in Indonesia. There are two notions, the Indonesian market is not 
aware about environment challenges, and the available green tech products/ services are not 
yet solving their problem. While market education initiatives are being carried by various public 
to private initiatives, based on observation and interaction with various green tech startups at 
various stages, the product development methodology is still rarely mastered by them. The 
technical training (‘Techmaker’) program aims to improve technical capabilities of green tech 
startups developing their product, especially on validating fitness of their problem and solution 
as well as their product-market fit using known methods in hardware product experimentation. 
These methods are, for example,  lean experimentation, scrum and agile framework, human-
centered design specifically with relevant technical methods for prototyping to create MVP e.g., 
IoT, microcontroller, Arduino, raspberry pi, system integration, 3D drawing, etc.  

The tasks seek for a team to conduct technical training for lean experimentation and/or human 
centered design course for startups who already have initial MVP (Minimum Viable Product) 
to support their research and development product. Criteria for selected participants will be 
defined together with the Contracting Authority.  

2. Tasks to be Performed by the Contractor. 

The contractor is responsible for providing the following services: 

1. Design workshop and technical training about product development in the context 
of green technology, including: 
a. Investigation on existing supports for research and development activities that 

strengthen development of green technology products, which includes and potential 
technical training programs that are suitable for green tech sector (minimum of 5 
training programs to be included in the analysis ) to identify what works and adapt it 
for the Green Technology Makers program. The respondents shall include both 
government-led and private-led activities on R&D and training programs. The 
investigation results shall be formulated as a baseline study.  
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b. Propose product development methodology to be used in the training and workshop 
activities. Design suitable workshop format and training method to deliver the 
training material which incorporate training curriculum for selected participants. 

c. Design and implement shareable training content material, with effective and 
suitable delivery method, training tools (including: worksheet template, other 
material to support learning process) and effective evaluation method for the 
designated  participants to measure progress and output from the training and 
workshop activities.  

d. Together with the Contracting Authority define selection process to find eligible 
participants for  the training, including diagnostic assessment to know further kind of 
technical support needed from the selected participants.   

e. Present the training design and material to the Contracting Authority and improve 
accordingly based on the feedback and discussion. 

f. Create a final version of the training and workshop design, curriculum, and training 
material to be delivered in the ‘Green Technology Makers’ training in the format of 
document and multimedia. 

 
2. Assist a hybrid public knowledge exchange session  about R&D and product 

development to  commence the program 
a. Design knowledge exchange session, including topic, suitable speakers, 

moderator, rundown, about experiences in developing products/services from 
established green technology entrepreneurs as a study case and overview about 
the challenges in developing green tech product. 

b. Provide speakers, moderator, and rundown suggestions based on the agreed 
knowledge exchange  design. This hybrid knowledge exchange will then be used 
as a tool for public awareness, outreach activities  and announcing the technical 
training program. 

c. Support publication of the hybrid knowledge exchange through the Contractor’s 
established channels/media to public audience. 

d. Create brief event report of the hybrid knowledge exchange. Publication material 
and technical event organisation matters (hybrid setup) will be handled by the 
Contracting Authority. 
 

3. Manage and conduct online, hybrid, and/or offline technical training for selected 
participants.  
a. Conduct open call and registration to participate in the technical training. 
b. Assist the Contracting Authority for publication about the training information, 

which includes but not limited to registration, training process, results and 
evaluation of the training. 

c. Classify the green tech startup applicants  based on company maturity level and 
their product stage. 

d. Together with the Contracting Authority, select the applicants  in accordance to the 
agreed criteria, accommodating diversity and suitable business and product stage 
to follow the training process. 

e. Devise detail plan (format, content, trainers, speakers/mentors, moderator, 
rundown, timeline, etc.) of the training, as well as accommodating inputs from the 
Contracting Authority. 

f. Conduct the technical training for the selected participants, which shall include:  
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i. Preparation of the training material, method about product development, as 
well as tools (hardware tools, software, or any required tools) to enhance the 
learning experience for the training participants, based on agreement with the 
Contracting Authority. Prepare on-boarding information for the participants 
before joining the training, including details of training and workshop, general 
arrangements, rules and expectations during the training process, and other 
necessary information for effective participation. 

ii. Perform the training using the agreed delivery method for the participants. 
iii. Diagnostic method to assess business performance and technical for selected 

participants before joining the training to provide insight about the participants 
profile, level of product development stage, and necessary tailored technical 
support for the selected green tech startup participants.  

iv. Intensive workshop about practices and experiences in developing 
product/service from established green technology entrepreneurs (in the 
scale-up phase) as a study case (note: small workshop and hands-on 
session). The hands-on training might require tools (hardware and/or software 
as defined with the Contracting Authority). 

v. Conduct online technical training, workshop, and/or mentoring as a pre-
requisite session for the selected green tech startup participants before joining 
a full offline session.  

vi. Conduct offline technical training and workshop (up to 5 days) for the selected 
green tech start-up participants such as in person mentoring session, access 
to makerspace to work on product development session, technical clinic 
session, and other necessary relevant session.   

vii. Provide space/workspace/makerspace together with necessary tools for the 
selected startups to work and develop their products based on the guidance 
from their tailored expert mentors. The contractor should provide and make 
available tailored mentors based on the diagnostic session with selected 
startups.  

viii. Conduct training evaluations for participants, which include pre- and post- test 
to measure progress and select trainees to join the second stage of training. 

ix. Together with the Contracting Authority, select the participants that are eligible 
to join the indicative exhibition session in a business matchmaking event. 
Eligibility is based on the selected participants’ progress and evaluation, 
analysing their progress and performance during the technical training.  

x. Coordinate with the assigned Event Organizer, provided by the Contracting 
Authority, to make the activities effective and successful. 

xi. Maintain monitoring and evaluation during the training program, comprises of 
design feedback mechanism: feedback tools (questionnaires, pre and post-
tests), feedback collection, and evaluation of the training results. 

xii. Create event report of the technical training program including all the technical 
details about the implementation of the training, such as but not limited to 
information about the selected participants and their mentors, methodology of 
the training, curriculum and/or materials delivered to the participants, and 
timeline.  
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4. Anchoring Technical Training Concept to Indonesian Partners 
a. Provide and formulate analysis report of the technical training green tech startups 

program. This report should include the research on the existing relevant programs 
(as mentioned in point 1.a.), rationale and justification for selected methods and 
curriculum for the technical training program, insight of the diagnostic assessment 
session for the selected participants, findings during the program, lesson learned, 
insights, and recommendations for scaling up. The recommendations shall also 
include nominations of institutions who can continue and scale up the program.  

b. Support handover of initiatives to the Indonesian Government and/or agreed 
Indonesian organisation according to the created anchoring plan. 

c. Organise and facilitate a workshop for the handover/ anchoring organisation(s). 
d. Involve in meetings, as experts, with government and related entities regarding 

integrating the network mechanism to government support activities and/or entities. 

Period of assignment: December 2023 to May 2024 

Certain milestones, as laid out in the table below, are to be achieved by certain dates during 
the contract term, and at locations:  

Milestone Deadline/place/person responsible 

First version design and concept of Green Technology 
Makers Program 

December 2023 / Jakarta / Contractor 

Final version design and concept of Green Technology 
Makers Training Program 

December 2023 / Jakarta / Contractor 

Hybrid talk show for public participants January 2024 / Hybrid / Contractor 

Technical training for selected participants and event 
report 

February 2024 / Online and Offline / 
Contractor 

Report on the status of R&D and product development 
situation in green tech startups, which includes analysis 
between baseline and after the program, evaluation, and 
recommendation for the Green Technology Makers 
Program 

March 2024 / Hybrid (online and offline) / 
Contractor 

A Workshop for the handover/anchoring the Green 
Technology Makers Training Program 

April 2024 / Jakarta / Contractor 

3. Concept  

In the bid, the bidder is required to show how the objectives defined in Chapter 2 are to be 
achieved, if applicable under consideration of further specific method-related requirements 
(technical-methodological concept).  

Technical-methodological concept 

Strategy: The bidder is required to consider the tasks to be performed with reference to the 
objectives of the services put out to tender (see Chapter 1). Following this, the bidder presents 
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and justifies the strategy with which it intends to provide the services for which it is responsible 
(see Chapter 2). 

The bidder is required to present the actors relevant for the services for which it is responsible 
and describe the cooperation with them.  

The bidder is required to present and explain its approach to steering the measures with the 
project partners and its contribution to the results-based monitoring system.  

The bidder is required to describe the key processes for the services for which it is responsible 
and create a schedule (e.g. Gantt chart and personnel allocation), that describes how the 
services according to Chapter 2 are to be provided. In particular, the bidder is required to 
describe the necessary work steps and, if applicable, take account of the milestones and 
contributions of other actors in accordance with Chapter 2. 

The bidder is required to present its existing experiences and recent parallel initiative(s) which 
relevant to the services and can give co-benefit the impact of the services. (if available) 

The bidder is required to describe its contribution to knowledge management for the partner 
and GIZ and promote scaling-up effects (learning and innovation).  

Project management of the contractor 

The bidder is required to explain its approach for coordination with the GIZ project. 

 The contractor is responsible for selecting, preparing, training, and steering the experts 
(international and/or national, short, and long term) assigned to perform the advisory 
tasks. 

 The contractor makes available equipment and supplies (consumables) necessary for the 
technical training and assumes the associated operating and administrative costs. 

 The contractor is responsible for providing venue and workspace needed to perform 
technical training program as agreed by the contracting authority.  

 The contractor manages costs and expenditures, accounting processes and invoicing in 
line with the requirements of GIZ. 
The contractor reports regularly to GIZ in accordance with the AVB of the Deutsche 
Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH from 2018 

Qualification of the contractor 

In addition, the contractor shall provide the reference projects with a minimum commission 
value of 20,000.00 EUR (each) in at least 2 (two) projects in the field of Entrepreneurship 
Green Technology, Product Development, and Innovation and at least 1 (one) reference 
project in Indonesia in the last 3 (three) years. 



 

 

9 

4. Personnel concept 

The bidder is required to provide personnel who are suited to filling the positions described, 
based on their CVs (see Chapter 7), the range of tasks involved and the required qualifications. 

The below specified qualifications represent the requirements to reach the maximum number 
of points. 

Team leader 

Tasks of the team leader 
- Overall responsibility for the advisory packages of the contractor, on quality assurance, 

problem solving, and deadlines.  
- Coordinating and ensuring communication with GIZ, partners and others involved in 

the project.  
- Personnel management, identifying the need for short-term assignments within the 

available budget, as well as planning and steering assignments and supporting local 
and international short-term experts.  

- Coordinate, communicate and ensure implementation of the events are well prepared 
and executed together with the Event Organizer (provided by the GIZ) to make the 
events run smoothly and properly. 

- Orchestrate event implementation with other supporting event vendors, which 
comprises of venue, EO, talents, etc as well as monitor and manage the progress of 
event implementation.   

- Regular reporting in accordance with the project schedule and/or as agreed with GIZ. 
- Inform and provide advisory when there is any delay or change in plan prior to the 

events (within sufficient time to adjust). 
 

Qualifications of the team leader 
- Education/training (2.1.1): University qualification (bachelor’s degree or preferably 

master’s degree) in business, management, engineering, and other relevant fields 
- Language (2.1.2): Good business language skills in Bahasa Indonesia, English 
- General professional experience (2.1.3): 6 years of professional experience in business 

management and entrepreneurship programs, with experiences in the specific field of 
green technology/ sustainable development/ environment/ sector will be beneficial. 

- Specific professional experience (2.1.4): 4 years in project management, deep 
understanding of project management principles and practices. Having experience in 
product development, impact investment and venture building is preferable.  

- Leadership/management experience (2.1.5): 3 years of management/leadership 
experience as project team leader or manager in a company, having first-hand 
experience in leading teams and managing people. 

- Regional experience (2.1.6): 5 years of experience in projects in Indonesia  
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Expert 1 on Entrepreneurial and Green Technology Product Development Education 

Tasks of expert entrepreneurial education 
- Design detailed concept and methodology of Green Technology Makers training for 

green technology startups in Indonesia., involving national and/or international trainers.  
- Build network of highly committed mentors/trainers with attractive engagement 

mechanism and training program, including curation of trainers and trainee to be 
involved in the first and second stage of technical training. 

- Lead curation/selection of trainers and trainees. The trainers may include international 
and national trainers, while the trainees will be prioritised for Indonesian green tech 
startup. 

- Provide and make sure the quality of the selected trainers for the technical trainings 
which shall include preparing and steering the expert trainers assigned to perform the 
technical training stage 1 and 2.  

- Implementing the capacity development component according to the agreed plan by 
the GIZ.  

- Coordinate, communicate and ensure implementation of the technical training program 
is well prepared and well executed together with the Event Organizer (provided by the 
GIZ) to make the events run smoothly and properly. 

- Maintain the quality of the trainers and closely coordinate with the GIZ for selection 
trainers. 

- Communication and publication support  
 Support for the publication information regarding the program that will be made 

available for public/targeted participants.   
 Support the publication of the program through contractor’s established 

channels/media to the public participants. 
- Monitoring, Evaluation, and Learning 

 Monitor, evaluate and reflect on the technical training program and formulate 
recommendation for further entrepreneurial support for green tech startups in the 
policy and program level. 

 Documenting capacity development contents and insights from the participants. 
 Compile lesson learned points, feedback survey results, key takeaways from the 

partners and participants, as well as metrics related to the event such as but not 
limited to number of event participants, participants’ gender, and domicile, etc. as 
agreed with the GIZ. 

 Prepare and create event report with format agreed with the GIZ. 
- Perform as a resource person and prepare shareable presentation for a workshop to 

present report on evaluation and recommendation for the Technical Training for Green 
Technology Makers in the process of anchoring the program to other stakeholders. 

Qualifications of expert entrepreneurial education 
- Education/training (2.2.1): University qualification (a bachelor’s or preferably master’s 

degree) in business management, innovation, entrepreneurship, engineering, product 
development, product design and engineering, or related field.  

- Language (2.2.2): Good business language skills in Bahasa Indonesia and English 
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- General professional experience (2.2.3): 5 years of professional experience in the 
business administration, management (innovation, finance, human resources), and 
experience in the field of green technology product development is desired. A deep 
understanding of business principles and practices, which include but not limited to 
finance, marketing, and strategy.  

- Specific professional experience (2.2.4): 3 years of professional experience in 
developing entrepreneurial education program involving practitioners and 
entrepreneurs, have experience in teaching, training, or coaching in the topic of 
entrepreneurship and product development, and having first-hand experience in 
starting and managing a business. 

- Regional experience (2.2.6): 3 years of experience in projects in Indonesia 

Subject Matter Experts (SMEs), Technical Trainers for Green Tech Product Development  

Tasks of subject matter experts (Pool 1) 
- Perform as an expert resource person (trainer/mentor) and conduct technical training 

for green technology product development in Indonesia, involving national 
participants/trainees. 

- Preparing shareable presentation and information material which incorporates 
knowledge, insights, and experiences relevant to the assigned topic and key points 
during the learning session. If there is any non-shareable information that can support 
the learning, the SMEs can make disclaimer and remove the material before it is being 
shared with the participants.  

- Coordinating with the committee about the overall event and preparation. 
- Present and exchange knowledge with other SMEs and participants in relevance with 

the topic assigned. If there is any additional information outside the assigned topic to 
be provided, approval from GIZ is needed prior to the event.  

- Provide knowledge, guidance, and advice for the trainees in the scope of technical 
training related to the green technology product development and business practices 
in Indonesia and beyond.   

- Provide evaluation on the trainees based on the agreed aspects and the overall training 
program for further improvement.  

- Actively participating in the network of highly committed trainers with attractive 
engagement mechanism and training program. 

- Provide information and access to relevant network/ materials/ knowledge which can 
support the program and the trainees to learn and improve their green technology 
product. 

- Contribute to evaluate and reflect on the technical training program and 
recommendation for improvement for further entrepreneurial support for green tech 
startups in the training and program level. 

Qualifications of subject matter experts (Pool 1) 
- Education/training (2.6.1): University qualification (a bachelor’s or preferably master’s 

degree) in green technology, product development, engineering, or relevant fields. 
- Language (2.6.2): Good business language skills in Bahasa Indonesia, English 
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- General professional experience (2.6.3): more than 5 years of professional experience 
in the sector energy transition, circular economy, natural resource management 
(resilient nature), and any relevant technical field to the topic of training. A deep 
understanding of technical and business principles as well as practices, which include 
but not limited to product development, green technology, human centred design, lean 
experiment, AI, IoT, prototyping methods and business strategy.  

- Specific professional experience (2.6.4): more than 3 years of professional experience 
in develop green technology product, teaching and conduct technical training, in 
Indonesia/ Southeast Asia/ Asia and/or any specific experience that can be justified 
together between the GIZ and the Consultant. 

- Regional experience (2.6.5): 3 years of experience in developing green technology 
hardware product, preferably with specific experience in Asia, Southeast Asia, esp. 
Indonesia. 
 

Project Associate 

Tasks of project associate 

 Work together with Team Leader to plan and execute the Technical Training for the 
Green Technology Makers, ensure that every stakeholder, including the internal team 
have appropriate methodology, direction, and resources to deliver the activities 
effectively by establishing realistic estimates for timelines while ensuring that activities 
remain on target to meet deadlines. 

 Creating schedules of all event activities for staff/internal team to follow during events. 
 Provide logistical support and assist in the day-to-day operations of Technical Training 

for Green Technology Makers, including the planning, organisation and scheduling of 
meetings/preparation/mentoring/training, and launching. 

 Oversee the day-to-day activities correspondence, information sharing and filing 
ensuring that appropriate follow-up actions are taken. 

 Conduct and create minutes meeting for regular event planning and coordination 
meetings with the GIZ, governments (if necessary) and other relevant parties. 

 Support to provide and liaise with approved talent management for trainers, moderator 
and/or MC, who fulfil the criteria and excellent expertise on green technology product 
development, ecosystem, and digital entrepreneurship.  

 Communication and Publication 
o Support for the publication information regarding the program that will be made 

available for public/targeted participants.   
o Support the publication of the program through contractor’s established 

channels/media to the public participants. 
 Monitoring, Evaluation and Learning 

o Manage incoming documentation and information from stakeholders. 
o Disseminate, collect, and evaluate feedback survey to all participants. 
o Ensure documentation materials needed for report(s) and PR purposes are well 

covered, which includes attendance lists and multimedia documentations. 
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 Ensure invoices and administrational documents related to the task are signed by 
respective people and submit required documents (e.g. invoices) to the GIZ. 

Qualifications of project associate 
 Education/training (2.4.1): University qualification (an undergraduate degree) in the 

social sciences, public or business administration, management, or another relevant 
field 

 Language (2.4.2): Good business language skills in Bahasa Indonesia, English 
 General professional experience (2.4.3): three (3) years of professional experience in 

project administration and operation, with experiences in the specific field of green 
technology/ sustainable development/ environment/ sector will be beneficial. 

 Specific professional experience (2.4.4): two (2) years in project management, deep 
understanding of project management lifecycle.  

 Regional experience (2.4.6): two (2) years of project experience in Indonesia 

Soft skills of team members 
In addition to their specialist qualifications, the following qualifications are required of team 
members: 

- Team skills 
- Take initiatives to problem solving and provide solutions.  
- Excellent communication skills including the ability to listen actively, provide feedback, 

and convey complex ideas clearly and concisely. 
- Sociocultural competence 
- Agile mindset  
- Efficient, partner- and client-focused working methods 
- Interdisciplinary thinking 
- Experiences in the field of green technology product development and digital startups 

development in Indonesia 

5. Costing requirements 

Deliverables 

The assignment requires submission of deliverables of Green Technology Makers Training 
Program, which includes: 

1. Final concept of Green Technology Makers Program and hybrid talk show. 
2. Two (2) Technical Event Reports from hybrid talk show for public participants and 

technical training for selected participants. 
3. Analysis Report on evaluation, insights, and recommendations for the Green 

Technology Makers Program. 
4. An anchoring workshop explaining Evaluation and Recommendation for the 

continuation of Green Technology Makers Program. 
 
 

Milestones Deliverables 
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[PREPARATION & INITIAL 
PHASE] 

1. Review documents from 
scoping stage and other 
materials provided by 
the client (GIZ). 

2. Develop Green 
Technology Makers 
Program  Concept 

Updated planning documents, includes: 

a. Activities and milestones 
b. Overall activity’s timeline 
c. Clarification on questions (MOM/ 

Notes)  
d. Original, revised, and approved version 

of Green Technology Makers Program 
Concept, includes: 
 Hybrid talk show concept for public 

participants. 
 Detailed activities, methods for 

participants diagnostic, participants 
criteria, and timeline for Green 
Technology Makers training 
program. 

 Detailed concept and methodology 
of technical training, workshop, 
curriculum, format, material, 
evaluation, etc. 

 Clear activity’s objective, activity’s 
design, and outcome 

e. Approval meeting with GIZ for the 
proposed concept 

[PILOT] 
Green Technology Makers 
Program for selected 
participants 

Original, revised, and approved version 
document of: 

 Successful Green Technology 
Makers training program proven by 
positive feedback from participants. 

 Detailed activity’s technical Event 
Report of Green Technology 
Makers Program including 
information about the selected 
participants and their need, 
methodology of the training, 
materials delivered to the 
participants, and timeline. 
summary of challenges, key 
takeaways, and point of 
recommendations. 

[MONITORING, EVALUATION & 
FINAL REPORT] 

1. Develop monitoring and 
evaluation of the after 
training performance, 
impact, sustainability 
and scale up plan. 

2. Conduct Workshop 
Evaluation and 
Recommendation for the 
Replication and/or 

Original, revised, and approved version 
document of: 

 Detailed monitoring and evaluation 
indicator, monitoring report, after 
training performance, impact, 
sustainability, and scale up plan.  

 Proposed green-tech technical 
training specializations and clusters 
based on the Green Technology 
Entrepreneur  activities. 

 Analysis Report of the program 
which include the research on the 
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Continuation of the 
Technical Training 

3. Develop Final Report 
4. Final multimedia 

materials documentation 

existing relevant support programs, 
insight of the diagnostic 
assessment session, lesson 
learned from the activities, 
evaluation from the program, and 
recommendation for sustainability 
and scaling up for the program.  

 Workshop report on evaluation and 
recommendation for the duplication 
and/or continuation of technical 
training by summarising all key 
takeaways from Green Technology 
Makers Program activities and 
feedback from the workshop. 

 Approval meeting with GIZ for final 
report in which all feedback and 
recommendation for Green 
Technology Makers Program  
already incorporated. 

 Compilation of Green Technology 
Makers Program materials in 
multimedia format. 

 

Please submit the attached price sheet with your offer assignment of personnel 

 Team leader: On-site assignment for up to 50 expert days 
 Expert 1 Entrepreneurial and Green Technology Product Development Education: 

Assignment in country of assignment for up to 100 expert days 
 Expert 3 Subject Matter Experts: Assignment in country of assignment for up to 30 

expert days 
 Project Associate: Assignment in country of assignment for up to 100 expert days 

 
Milestones Estimated expert days 

(up to) for orientation 
Deadline/ Place/ Person 
responsible 

Deliverable 1:  
Green Technology Makers Program Detail 
concept and hybrid talk show concept 

20 days Lead : Team leader.  
Expert 1, Subject Matter Experts 

Deliverable 2: Pilot Activities of Green 
Technology Makers Program (events, 
knowledge products, report) 

50 days Lead : Team leader.  
Expert 1, Subject Matter Experts, 
Project Associate 

Deliverable 3: Monitoring and evaluation 
of the training performance, impact, and 
sustainability plan 

10 days Lead: Team leader.  
Expert 1, Subject Matter Experts, 
Project Associate 

Deliverable 4: A workshop to disseminate 
report which comprises of evaluation and 
recommendation for replication and/or 
continuation of Green Technology Makers 
Program and documentation compilation 
of the process. 
 

20 days Lead: Team leader.  
Expert 1, Project Associate 
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Deliverables 

 Deliverable 1: Green Technology Makers Program and Hybrid Talk Show Final Detail 
Concept 

 Deliverable 2: Pilot Activities of Green Technology Makers Program (event, knowledge 
products, and event report) 

 Deliverable 3: Analysis report on evaluation of the after training performance, impact, 
and sustainability plan.  

o The training performance evaluation includes participants feedback, additional 
value creation, progress, and improvement of startups after the training 
activities, etc. 

o The sustainability and scale up plan builds from the technical training’s 
performance feedback and recommends suitable mechanism for the training to 
fit in various potential organisations (both public and private institutions). 

o Insights and recommendations for a better technical training.  
 Deliverable 4: A workshop to disseminate report which comprises of evaluation and 

recommendation for the Green Technology Makers Program and documentation 
compilation of the process (event, knowledge product, report). 

 

Travel 

Travel is expected to conduct technical training and capacity development sessions in agreed 
selected cities, such as Jakarta or Bali.  

Flexible remuneration 

To anticipate possible additional needs, such as for event or extra man-days, a budget of EUR 
8,000 is foreseen as flexible remuneration. The use of this budget requires the prior written 
approval of GIZ. 

6. Inputs of GIZ or other actors 

GIZ and/or other actors are expected to make the following available: 

 Direction and feedback to conduct the task required, problem solving, and improvement.  
 Direction and guidance to link activities with parallel and relevant activities within DTC – 

Make IT project and GIZ. 
 Contact making relevant for the assignment (if the contact is not yet established with the 

contractor). 
 Meeting facilities at the DTC – MakeIT project, if needed. 
 Event organiser is provided by the GIZ (e.g. for online, hybrid, and offline meeting setup). 
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7. Requirements on the format of the bid 

The structure of the bid must correspond to the structure of the ToRs. In particular, the detailed 
structure of the concept (Chapter 3) is to be organised in accordance with the positively 
weighted criteria in the assessment grid (not with zero). It must be legible (font size 11 or 
larger) and clearly formulated. The bid is drawn up in English. 

The complete bid shall not exceed 10 pages (excluding CVs).  

The CVs of the personnel proposed in accordance with Chapter 0 of the ToRs must be 
submitted using the format specified in the terms and conditions for application. The CVs shall 
not exceed 4 pages. The CVs must clearly show the position and job the proposed person held 
in the reference project and for how long. The CVs can also be submitted in English. 

If one of the maximum page lengths is exceeded, the content appearing after the cut-off point 
will not be included in the assessment. 

As the contract to be concluded is a contract for works, please offer a fixed lump sum price 
that covers all applicable costs (fees, travel expenses, etc.). The price bid will be evaluated 
based on the specified lump sum price. For our internal costing and any further commissions, 
please also provide the daily rate which the prices are based on. A breakdown of days is not 
required. 


