
Date

PN

Contract no.

(2) (3) (4) (3) (4) (3) (4) (3) (4) (3) (4)
Weighting Points Assessment Points Assessment Points Assessment Points Assessment Points Assessment

in % (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3)

1
1.1

1.1.1 3% 0,0 0,0 0,0 0,0 0,0

1.1.2 5% 0,0 0,0 0,0 0,0 0,0

8% 0,0 0,0 0,0 0,0 0,0

1.2

1.2.1 2% 0,0 0,0 0,0 0,0 0,0

1.2.2 3% 0,0 0,0 0,0 0,0 0,0

5% 0,0 0,0 0,0 0,0 0,0

1.3

1.3.1 2% 0,0 0,0 0,0 0,0 0,0

1.3.2 2% 0,0 0,0 0,0 0,0 0,0

4% 0,0 0,0 0,0 0,0 0,0

1.4

1.4.1 4% 0,0 0,0 0,0 0,0 0,0

1.4.2 2% 0,0 0,0 0,0 0,0 0,0

6% 0,0 0,0 0,0 0,0 0,0

1.5

1.5.1 2% 0,0 0,0 0,0 0,0 0,0

1.5.2 2% 0,0 0,0 0,0 0,0 0,0

4% 0,0 0,0 0,0 0,0 0,0

1.6

1.6.1 2% 0,0 0,0 0,0 0,0 0,0

1.6.2 2% 0,0 0,0 0,0 0,0 0,0

Grid for the technical assessment of bids below the EU threshold

Personnel assignment plan (who, when, what work steps) incl. 

explanation and specification of expert months

Org. unit Project title Date

Officer responsible for the commission 14.9048.1-001

Enter bidder 2 Enter bidder 3 Enter bidder 4 Enter bidder 5

Bidder 1 to 5 of 5

Name

Org. unit

SUPA/REPEAT - Documentary Video in Pilot Site 

(Aceh), Documentary Video on Peatland and Mangrove 

in Aceh, Comic Book on Peatland in Aceh, and Digital 

Booklet on Desa Mandiri Peduli Gambut 

Assessor 83459444

Version

Enter bidder 1

Interim total 1.1

Interim total 1.2

Interim total 1.3

Interim total 1.4

Interim total 1.5

Cooperation

Steering structure

Processes

Learning and innovation

Description and justification of the contractor's strategy for delivering 

the services put out to tender.

Project management of the contractor

Individual assessment/overall assessment

Name

Description of contractor's contribution to results monitoring and the 

associated challenges

Presentation and explanation of the implementation plan: work steps, 

milestones, schedule

Presentation and explanation of the integration of the partner 

Interpretation of the objectives in the ToRs, critical examination of 

tasks

Presentation and interaction between the relevant actors in the 

contractor's area of responsibility

Strategy for establishing cooperation and then cooperating with the 

relevant actors

Approach and procedure for steering the measures with the project 

partners

(1)
Criterion

Strategy

Assessment of technical-methodological design

Approach and procedure for coordination with/in GIZ project

Contractor's contribution to knowledge management at the partner 

and at GIZ

Presentation and explanation of the measures undertaken by the 

contractor to promote scaling-up effects
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Date

PN

Contract no.

(2) (3) (4) (3) (4) (3) (4) (3) (4) (3) (4)
Weighting Points Assessment Points Assessment Points Assessment Points Assessment Points Assessment

in % (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3)

Grid for the technical assessment of bids below the EU threshold

Org. unit Project title Date

Officer responsible for the commission 14.9048.1-001

Enter bidder 2 Enter bidder 3 Enter bidder 4 Enter bidder 5

Bidder 1 to 5 of 5

Name

Org. unit

SUPA/REPEAT - Documentary Video in Pilot Site 

(Aceh), Documentary Video on Peatland and Mangrove 

in Aceh, Comic Book on Peatland in Aceh, and Digital 

Booklet on Desa Mandiri Peduli Gambut 

Assessor 83459444

Version

Enter bidder 1

Individual assessment/overall assessment

Name

(1)
Criterion

1.6.3 2% 0,0 0,0 0,0 0,0 0,0

6% 0,0 0,0 0,0 0,0 0,0

1.7 2% 0,0 0,0 0,0 0,0 0,0

35% 0,0 0,0 0,0 0,0 0,0

2
2.1

2.1.1 0% 0,0 0,0 0,0 0,0 0,0

2.1.2 3% 0,0 0,0 0,0 0,0 0,0

2.1.3 6% 0,0 0,0 0,0 0,0 0,0

2.1.4 8% 0,0 0,0 0,0 0,0 0,0

2.1.5 8% 0,0 0,0 0,0 0,0 0,0

2.1.6 0% 0,0 0,0 0,0 0,0 0,0

2.1.7 0% 0,0 0,0 0,0 0,0 0,0

2.1.8 0% 0,0 0,0 0,0 0,0 0,0

25% 0,0 0,0 0,0 0,0 0,0

2.2

2.2.1 0% 0,0 0,0 0,0 0,0 0,0

2.2.2 0% 0,0 0,0 0,0 0,0 0,0

2.2.3 4% 0,0 0,0 0,0 0,0 0,0

2.2.4 6% 0,0 0,0 0,0 0,0 0,0

2.2.5 0% 0,0 0,0 0,0 0,0 0,0

2.2.6 0% 0,0 0,0 0,0 0,0 0,0

2.2.7 0% 0,0 0,0 0,0 0,0 0,0

2.2.8 0% 0,0 0,0 0,0 0,0 0,0

10% 0,0 0,0 0,0 0,0 0,0

2.3

2.3.1 0% 0,0 0,0 0,0 0,0 0,0

2.3.2 0% 0,0 0,0 0,0 0,0 0,0

2.3.3 4% 0,0 0,0 0,0 0,0 0,0

2.3.4 6% 0,0 0,0 0,0 0,0 0,0

2.3.5 0% 0,0 0,0 0,0 0,0 0,0

2.3.6 0% 0,0 0,0 0,0 0,0 0,0

2.3.7 0% 0,0 0,0 0,0 0,0 0,0

2.3.8 0% 0,0 0,0 0,0 0,0 0,0

10% 0,0 0,0 0,0 0,0 0,0

- Leadership/management experience

- Regional experience

Interim total 2.2

- Development cooperation experience

- Other

- Development cooperation experience

- Qualifications

- Language

- Specific professional experience

- General professional experience

- Leadership/management experience

- Regional experience

- Specific professional experience

- Leadership/management experience

- Regional experience

Interim total 2.1

Contractor's backstopping strategy (incl. CVs of the technical and 

administrative backstopper)

Total 1

- Qualifications

- Language

- General professional experience

- Development cooperation experience

- Other

Expert 2 (in accordance with ToR provisions/criteria)

- Other

Interim total 2.3

- Qualifications

- General professional experience

- Specific professional experience

Expert 1 (in accordance with ToR provisions/criteria)

Interim total 1.6

Assessment of proposed staff

Further requirements

- Language

Team leader (in accordance with ToR provisions/criteria)
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Date

PN

Contract no.

(2) (3) (4) (3) (4) (3) (4) (3) (4) (3) (4)
Weighting Points Assessment Points Assessment Points Assessment Points Assessment Points Assessment

in % (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3)

Grid for the technical assessment of bids below the EU threshold

Org. unit Project title Date

Officer responsible for the commission 14.9048.1-001

Enter bidder 2 Enter bidder 3 Enter bidder 4 Enter bidder 5

Bidder 1 to 5 of 5

Name

Org. unit

SUPA/REPEAT - Documentary Video in Pilot Site 

(Aceh), Documentary Video on Peatland and Mangrove 

in Aceh, Comic Book on Peatland in Aceh, and Digital 

Booklet on Desa Mandiri Peduli Gambut 

Assessor 83459444

Version

Enter bidder 1

Individual assessment/overall assessment

Name

(1)
Criterion

2.4

2.4.1 0% 0,0 0,0 0,0 0,0 0,0

2.4.2 0% 0,0 0,0 0,0 0,0 0,0

2.4.3 4% 0,0 0,0 0,0 0,0 0,0

2.4.4 6% 0,0 0,0 0,0 0,0 0,0

2.4.5 0% 0,0 0,0 0,0 0,0 0,0

2.4.6 0% 0,0 0,0 0,0 0,0 0,0

2.4.7 0% 0,0 0,0 0,0 0,0 0,0

2.4.8 0% 0,0 0,0 0,0 0,0 0,0

10% 0,0 0,0 0,0 0,0 0,0

2.5

2.5.1 0% 0,0 0,0 0,0 0,0 0,0

2.5.2 0% 0,0 0,0 0,0 0,0 0,0

2.5.3 4% 0,0 0,0 0,0 0,0 0,0

2.5.4 6% 0,0 0,0 0,0 0,0 0,0

2.5.5 0% 0,0 0,0 0,0 0,0 0,0

2.5.6 0% 0,0 0,0 0,0 0,0 0,0

2.5.7 0% 0,0 0,0 0,0 0,0 0,0

2.5.8 0% 0,0 0,0 0,0 0,0 0,0

10% 0,0 0,0 0,0 0,0 0,0

2.6

2.6.1 0% 0,0 0,0 0,0 0,0 0,0

2.6.2 0% 0,0 0,0 0,0 0,0 0,0

2.6.3 0% 0,0 0,0 0,0 0,0 0,0

2.6.4 0% 0,0 0,0 0,0 0,0 0,0

2.6.5 0% 0,0 0,0 0,0 0,0 0,0

2.6.6 0% 0,0 0,0 0,0 0,0 0,0

2.6.7 0% 0,0 0,0 0,0 0,0 0,0

0% 0,0 0,0 0,0 0,0 0,0

2.7

2.7.1 0% 0,0 0,0 0,0 0,0 0,0

2.7.2 0% 0,0 0,0 0,0 0,0 0,0

2.7.3 0% 0,0 0,0 0,0 0,0 0,0

2.7.4 0% 0,0 0,0 0,0 0,0 0,0

2.7.5 0% 0,0 0,0 0,0 0,0 0,0

2.7.6 0% 0,0 0,0 0,0 0,0 0,0

- Language

- Specific professional experience

- Regional experience

- Development cooperation experience

- Other

- Qualifications

Interim total 2.5

Short-term expert pool 2 (in accordance with ToR 

- Qualifications

- Language

- General professional experience

- Specific professional experience

- Regional experience

- Development cooperation experience

- Other

Short-term expert pool 1 (in accordance with ToR 

- Other

- Development cooperation experience

- Language

- General professional experience

Expert 4 (in accordance with ToR provisions/criteria)

- Qualifications

- Language

- General professional experience

- Regional experience

Interim total 2.6

- Development cooperation experience

- Specific professional experience

- Leadership/management experience

- Regional experience

Expert 3 (in accordance with ToR provisions/criteria)

- Specific professional experience

- Leadership/management experience

Interim total 2.4

- Qualifications

- General professional experience
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Date

PN

Contract no.

(2) (3) (4) (3) (4) (3) (4) (3) (4) (3) (4)
Weighting Points Assessment Points Assessment Points Assessment Points Assessment Points Assessment

in % (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3) (max.10) (2)x(3)

Grid for the technical assessment of bids below the EU threshold

Org. unit Project title Date

Officer responsible for the commission 14.9048.1-001

Enter bidder 2 Enter bidder 3 Enter bidder 4 Enter bidder 5

Bidder 1 to 5 of 5

Name

Org. unit

SUPA/REPEAT - Documentary Video in Pilot Site 

(Aceh), Documentary Video on Peatland and Mangrove 

in Aceh, Comic Book on Peatland in Aceh, and Digital 

Booklet on Desa Mandiri Peduli Gambut 

Assessor 83459444

Version

Enter bidder 1

Individual assessment/overall assessment

Name

(1)
Criterion

2.7.7 0% 0,0 0,0 0,0 0,0 0,0

0% 0,0 0,0 0,0 0,0 0,0

2.8

2.8.1 0% 0,0 0,0 0,0 0,0 0,0

2.8.2 0% 0,0 0,0 0,0 0,0 0,0

2.8.3 0% 0,0 0,0 0,0 0,0 0,0

0% 0,0 0,0 0,0 0,0 0,0

65% 0,0 0,0 0,0 0,0 0,0

100% 0,0 0,0 0,0 0,0 0,0
0,0 0,0 0,0 0,0 0,0
1,0 1,0 1,0 1,0 1,0

Interim total 2.7

Interim total 2.8

- Other

Assessment of proposed personnel for non-specified positions 

(provided permissible under ToRs)

Qualifications and sufficient assignment duration of the team 

(professional experience and other specific experience) in order to 

process theme 2

Date, full first and last name, function, OU

Assessment in %

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment 

procedure.

Overall total 1 + 2

Ranking

Total 2

Qualifications and sufficient assignment duration of the team 

(professional experience and other specific experience) in order to 

process theme 1

Composition and sufficient assignment duration of the team in order 

to perform the tasks specified in the schedule and personnel 

assignment plan
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