

Org. unit	G310				Project tit	е				Date	Date		
Officer responsible for the commission					Owner's	Engineer for t	he constr	uction of the	50MW	PN	18.2010.9	-680.00	
Assessor					Solar Pov	wer Plant at H	a-Ramaro	thole, Mafete	eng	Contract no.	83465191		
Version	Individual assessment/overall a	ssessment										der 1 to 5 of 5	
												2.000. 1 10 0 0. 0	
		Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter bidder 5			
(1) Criterion		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	
		Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	
1 Assessment of technical-r	methodological design	in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	
1.1 Strategy	nethodological design								1		l		
Interpretation of the objectives in the	ne ToRs, critical examination of												
tasks	To rorte, ortical examination of	5%		0.0		0.0		0.0		0.0		0.0	
Description and justification of the	contractor's strategy for delivering	10%		0.0		0.0		0.0		0.0		0.0	
the services put out to tender.						0.0		0.0					
Interim total 1.1		15%		0.0		0.0		0.0		0.0		0.0	
1.2 Cooperation	and the male want and are in the												
1.2.1 Presentation and interaction betwee contractor's area of responsibility		2%		0.0		0.0		0.0		0.0		0.0	
1.2.2 Strategy for establishing cooperation relevant actors	on and then cooperating with the	2%		0.0		0.0		0.0		0.0		0.0	
Interim total 1.2		4%		0.0		0.0		0.0		0.0		0.0	
1.3 Steering structure													
1.3.1 Approach and procedure for steering partners	ng the measures with the project	0%		0.0		0.0		0.0		0.0		0.0	
1.3.2 Description of contractor's contribution associated challenges	ition to results monitoring and the	0%		0.0		0.0		0.0		0.0		0.0	
Interim total 1.3		0%		0.0		0.0		0.0		0.0		0.0	
1.4 Processes													
1.4.1 Presentation and explanation of the milestones, schedule		7%		0.0		0.0		0.0		0.0		0.0	
1.4.2	e integration of the partite	0%		0.0		0.0		0.0		0.0		0.0	
Interim total 1.4		7%		0.0		0.0		0.0		0.0		0.0	
1.5 Learning and innovation													
1.5.1 Contractor's contribution to knowle and at GIZ	dge management at the partner	0%		0.0		0.0		0.0		0.0		0.0	
1.5.2 Presentation and explanation of the contractor to promote scaling-up e		0%		0.0		0.0		0.0		0.0		0.0	
Interim total 1.5		0%		0.0		0.0		0.0		0.0		0.0	
1.6 Project management of the cont	ractor												

Form 31-10-3-en Page 1 of 6



Org. unit	G310		Project tit	е		Date	Date					
Officer responsible for the commission	n en				Owner's Engineer for the construction of the 50MW					PN	18.2010.9	-680.00
Assessor				Solar Pov	wer Plant at H	a-Ramaro	ng	Contract no.	83465191			
Version	Individual assessment/overall a						Bid	der 1 to 5 of 5				
			Enter	Enter bidder 1		Enter bidder 2		Enter bidder 3		bidder 4	Enter bidder 5	
(*	,	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.1 Approach and procedure for coordination with/in GIZ project 0%		0%		0.0		0.0		0.0		0.0		0.0
1.6.2 Personnel assignment plan (who, we explanation and specification of ex		10%		0.0		0.0		0.0		0.0	·	0.0



Org. unit	G310				Project titl	е				Date	Date	
Officer responsible for the commission					Owner's	Engineer for t	he constr	uction of the	50MW	PN	18.2010.9	-680.00
Assessor					Solar Pov	wer Plant at H	a-Ramaro	thole, Mafete	ng	Contract no.	83465191	
Version	lu dividual accessorations all									001111011101	18.2010.1 8346519 Bio Ente (3) Points (max.10) 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0	
version	Individual assessment/overall a	issessment					1		1		Bid	der 1 to 5 of 5
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter	bidder 5
(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crit	Criterion		Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.3 Contractor's backstopping strategy administrative backstopper)	y (incl. CVs of the technical and	0%		0.0		0.0		0.0		0.0		0.0
Interim total 1.6		10%		0.0		0.0		0.0		0.0		0.0
1.7 Further requirements		0%		0.0		0.0		0.0		0.0		0.0
Total 1		36%		0.0		0.0		0.0		0.0		0.0
2 Assessment of proposed	staff	_							-		-	
2.1 Team leader (in accordance with	n ToR provisions/criteria)											
2.1.1 - Qualifications		10%		0.0		0.0		0.0		0.0		0.0
2.1.2 - Language		5%		0.0		0.0		0.0		0.0		0.0
2.1.3 - General professional experience		10%		0.0		0.0		0.0		0.0		0.0
2.1.4 - Specific professional experience		10%		0.0		0.0		0.0		0.0		0.0
2.1.5 - Leadership/management experie	ence	10%		0.0		0.0		0.0		0.0		0.0
2.1.6 - Regional experience		9%		0.0		0.0		0.0		0.0		0.0
2.1.7 - Development cooperation experi	ence	10%		0.0		0.0		0.0		0.0		0.0
2.1.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.1		64%		0.0		0.0		0.0		0.0		0.0
2.2 Expert 1 (in accordance with To	R provisions/criteria)											
2.2.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.2.2 - Language2.2.3 - General professional experience		0% 0%		0.0		0.0		0.0		0.0		0.0
2.2.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.2.5 - Leadership/management experie	unce .	0%		0.0		0.0		0.0		0.0		0.0
2.2.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.2.7 - Development cooperation experience	ence	0%		0.0		0.0		0.0		0.0		0.0
2.2.8 - Other	0.100	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.2		0%		0.0		0.0		0.0		0.0		0.0
2.3 Expert 2 (in accordance with To	R provisions/criteria)	1 270		3.0		5.0		5.0		3.0		3.0
2.3.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.3.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.3.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.5 - Leadership/management experie	ence	0%		0.0		0.0		0.0		0.0		0.0



Org. unit	G310				Project tit	le				Date	Date	
Officer responsible for the commission					Owner's	Engineer for t	the construction of the 50MW			PN	18.2010.9	-680.00
Assessor						wer Plant at H				Contract no.	83465191	
										Contract no.		
Version	Individual assessment/overall	assessment									Bid	der 1 to 5 of 5
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Ente	r bidder 4	Ente	bidder 5
(1	1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	,	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
3		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)		(max.10)		(max.10)	
2.3.6 - Regional experience		0%	(111651110)	0.0	(111071110)	0.0		0.0	(111671110)	0.0		0.0
2.3.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.3.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.3		0%		0.0		0.0		0.0		0.0		0.0
2.4 Expert 3 (in accordance with ToF	R provisions/criteria)											
2.4.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.4.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.4.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.4.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.4.5 - Leadership/management experier	nce	0%		0.0		0.0		0.0		0.0		0.0
2.4.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.4.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.4.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.4		0%		0.0		0.0		0.0		0.0		0.0
2.5 Expert 4 (in accordance with ToF	R provisions/criteria)											
2.5.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.5.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.5.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.5 - Leadership/management experier	nce	0%		0.0		0.0		0.0		0.0		0.0
2.5.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.5.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.5		0%		0.0		0.0		0.0		0.0		0.0
2.6 Short-term expert pool 1 (in acco	ordance with ToR											
2.6.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.6.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.6.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.6.4 - Specific professional experience 2.6.5 - Regional experience		0% 0%		0.0		0.0		0.0		0.0		0.0
2.6.6 - Development cooperation experie	anca	0%		0.0		0.0		0.0		0.0		0.0
2.6.7 - Other	FI I I G	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.6		0%		0.0		0.0		0.0		0.0		0.0



Org. unit	G310				Project titl	е				Date	Date	
Officer responsible for the commission						Engineer for				PN	18.2010.9	-680.00
Assessor					Solar Pov	wer Plant at H	a-Ramaro	thole, Mafete	ng	Contract no.	83465191	
Version I	ndividual assessment/overall as	ssessment									Bidder 1 to 5 of 5	
			F1	. b.!.d.d 4	F1		F	h!	Futur	. b.!ddaa 4	F1	h::
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Entei	r bidder 4	Enter	bidder 5
(1)		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Criteri	on	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
2.7 Short-term expert pool 2 (in accord	dance with ToR	in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
2.7.1 - Qualifications	durioe with roll	0%		0.0		0.0		0.0		0.0		0.0
2.7.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.7.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.5 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.6 - Development cooperation experience	ce	0%		0.0		0.0		0.0		0.0		0.0
2.7.7 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.7	161 1 111	0%		0.0		0.0		0.0		0.0		0.0
2.8 Assessment of proposed personne (provided permissible under ToRs												
Composition and sufficient assignme to perform the tasks specified in the assignment plan		0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assignm 2.8.2 (professional experience and other s process theme 1		0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assignm 2.8.3 (professional experience and other s process theme 2		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.8		0%		0.0		0.0		0.0		0.0		0.0
Total 2		64%		0.0		0.0		0.0		0.0		0.0
	Overall total 1 + 2	100%		0.0		0.0		0.0		0.0		0.0
	Assessment in %			0.0		0.0		0.0		0.0		0.0
	Ranking			1.0		1.0		1.0		1.0		1.0

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.



Org. unit	G310		Project title					Date	Date			
Officer responsible for the commission			Owner's Engineer for the construction of the 50MW					PN	18.2010.9-680.00			
Assessor			Solar Power Plant at Ha-Ramarothole, Mafeteng						83465191			
Version	Individual assessment/overall a								Bid	der 1 to 5 of 5		
Ente				r bidder 1 Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5		
(1	,	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	erion	Weighting in %	Points (max.10)	Assessment (2)x(3)	Points (max.10)	Assessment (2)x(3)	Points (max.10)	Assessment (2)x(3)	Points (max.10)	Assessment (2)x(3)	Points (max.10)	Assessment (2)x(3)

Date, full first and last name, function, OU