

Org. unit		1300				Project titl	e				Date					
Officer responsible for	the commission				DS4JI II Career Path Training Measures - Software					PN	2022.2042	2.4				
Assessor						Developm	nent				Contract no. Contract no.					
Version											Bidder 1 to 5 of					
				Enter	r bidder 1 Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5					
(1) Criterion		(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)	(3) Points (max.10)	(4) Assessment (2)x(3)				
1 Assessment	t of technical-ı	methodological design	70	()	(2).(0)	(111434110)	(=):(0)	(111424110)	(=)/(0)	()	(=)/(0)	(11162/1110)	(2).(0)			
1.1 Strategy																
1.1.1 Interpretation of tasks	the objectives in th	ne ToRs, critical examination of	5%		0.0		0.0		0.0		0.0		0.0			
1.1.2 Description and the services put		contractor's strategy for delivering	5%		0.0		0.0		0.0		0.0		0.0			
Interim total 1.1		10%		0.0		0.0		0.0		0.0		0.0				
1.2 Cooperation																
1911	d interaction betwe a of responsibility	en the relevant actors in the	4%		0.0		0.0		0.0		0.0		0.0			
1.2.2 Strategy for esta relevant actors	ablishing cooperation	on and then cooperating with the	10%		0.0		0.0		0.0		0.0		0.0			
Interim total 1.2			14%		0.0		0.0		0.0		0.0		0.0			
1.3 Steering structu	ure															
1.3.1 Approach and pr	rocedure for steerir	ng the measures with the project	4%		0.0		0.0		0.0		0.0		0.0			
1.3.2 Description of co		tion to results monitoring and the	4%		0.0		0.0		0.0		0.0		0.0			
Interim total 1.3			8%		0.0		0.0		0.0		0.0		0.0			
1.4 Processes																
milestones, sche	edule	e implementation plan: work steps,	4%		0.0		0.0		0.0		0.0		0.0			
1.4.2 contributions	и с хріанацон ог шк	rintegration of the partite	3%		0.0		0.0		0.0		0.0		0.0			
Interim total 1.4			7%		0.0		0.0		0.0		0.0		0.0			
1.5 Learning and in																
1.5.1 and at GIZ		dge management at the partner	3%		0.0		0.0		0.0		0.0		0.0			
1.5.2 Presentation and contractor to pro-	d explanation of the mote scaling-up ef	e measures undertaken by the fects	2%		0.0		0.0		0.0		0.0		0.0			
Interim total 1.5			5%		0.0		0.0		0.0		0.0		0.0			
1.6 Project manage	ement of the contr	actor														

Form 31-10-3-en Page 1 of 6



Org. unit	1300		Project titl	е			Date					
Officer responsible for the commission					DS4JI II C	areer Path Tr	aining Me	ware	PN	2022.2042.4		
Assessor					Development						Contract no.	
Version								Bid	der 1 to 5 of 5			
			Enter	bidder 1	Enter bidder 2		Enter bidder 3		Ente	bidder 4	Enter bidder 5	
(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	rion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.1 Approach and procedure for coordination with/in GIZ project 3		3%		0.0		0.0		0.0		0.0		0.0
1.6.2 Personnel assignment plan (who, when, what work steps) incl. explanation and specification of expert months			0.0		0.0		0.0		0.0		0.0	



Org. unit	1300				Project titl	e				Date		
Officer responsible for the commission					DS4JI II C	areer Path Ti	raining Me	ware	PN	2022.2042	2.4	
'				Developm								
Assessor									Contract no.	Contract	no.	
Version											Bidder 1 to 5 of 5	
			Enter	r bidder 1 Enter bidder 2		bidder 2	Enter bidder 3		Enter bidder 4		Enter bidder 5	
(1)		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite		Weighting	Points	Assessment	Points	Assessment	` '	Assessment	Points	Assessment		Assessment
55		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)		(max.10)	(2)x(3)
Contractor's backstopping strategy	(incl. CVs of the technical and		(111621110)		(maxiro)		(111621110)		(111671110)		· ·	
administrative backstopper)	(mon. 6 ve en me teenmear and	2%		0.0		0.0		0.0		0.0		0.0
Interim total 1.6		7%		0.0		0.0		0.0		0.0		0.0
1.7 Further requirements		4%		0.0		0.0		0.0		0.0		0.0
Total 1		55%		0.0		0.0		0.0		0.0		0.0
2 Assessment of proposed s	staff											
2.1 Team leader (in accordance with	ToR provisions/criteria)											,
2.1.1 - Qualifications		4%		0.0		0.0		0.0		0.0		0.0
2.1.2 - Language				0.0		0.0		0.0		0.0		0.0
2.1.3 - General professional experience		3%		0.0		0.0		0.0		0.0		0.0
2.1.4 - Specific professional experience		4%		0.0		0.0		0.0		0.0		0.0
2.1.5 - Leadership/management experien	ice	3%		0.0		0.0		0.0		0.0		0.0
2.1.6 - Regional experience		1%		0.0		0.0		0.0		0.0		0.0
2.1.7 - Development cooperation experie	nce	1%		0.0		0.0		0.0		0.0		0.0
2.1.8 - Other		2%		0.0		0.0		0.0		0.0		0.0
Interim total 2.1		19%		0.0		0.0		0.0		0.0		0.0
2.2 Expert 1 (in accordance with ToR	provisions/criteria)											
2.2.1 - Qualifications		3%		0.0		0.0		0.0		0.0		0.0
2.2.2 - Language		1%		0.0		0.0		0.0		0.0		0.0
2.2.3 - General professional experience		2%		0.0		0.0		0.0		0.0		0.0
2.2.4 - Specific professional experience		4%		0.0		0.0		0.0		0.0		0.0
2.2.5 - Leadership/management experien	nce	2%		0.0		0.0		0.0		0.0		0.0
2.2.6 - Regional experience		1%		0.0		0.0		0.0		0.0		0.0
2.2.7 - Development cooperation experie	nce	0%		0.0		0.0		0.0		0.0		0.0
2.2.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.2		13%		0.0		0.0		0.0		0.0		0.0
2.3 Expert 2 (in accordance with ToR	provisions/criteria)											
2.3.1 - Qualifications		3%		0.0		0.0		0.0		0.0		0.0
2.3.2 - Language		1%		0.0		0.0		0.0		0.0		0.0
2.3.3 - General professional experience		2%		0.0		0.0		0.0		0.0		0.0
2.3.4 - Specific professional experience		4%		0.0		0.0		0.0		0.0		0.0
2.3.5 - Leadership/management experien	nce	2%		0.0		0.0		0.0		0.0		0.0



Org. unit 1300				Project titl	le				Date				
Officer responsible for the commission				DS4JI II C	Career Path Ti	raining Me	ware	PN	2022.204	2.4			
Assessor				Developn		· ·		Contract no.	Contract	no			
	Contract no.												
Version										Bid	der 1 to 5 of 5		
		Enter bidder 1		Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5			
(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)		
Criterion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment		
O O O Desired considerate	in %	(max.10)	(2)x(3)	(max.10)		(max.10)	(2)x(3)	(max.10)		(max.10)			
2.3.6 - Regional experience	1%		0.0		0.0		0.0		0.0		0.0		
2.3.7 - Development cooperation experience 2.3.8 - Other	0%		0.0		0.0		0.0		0.0		0.0		
Interim total 2.3	13%		0.0 0.0		0.0		0.0 0.0		0.0		0.0		
	1370		0.0		0.0		0.0		0.0		0.0		
2.4 Expert 3 (in accordance with ToR provisions/criteria)	00/		0.0		0.0		0.0		0.0		0.0		
2.4.1 - Qualifications 2.4.2 - Language	0% 0%		0.0		0.0		0.0		0.0		0.0		
2.4.3 - General professional experience	0%		0.0		0.0		0.0		0.0		0.0		
2.4.4 - Specific professional experience	0%		0.0		0.0		0.0		0.0		0.0		
2.4.5 - Leadership/management experience	0%		0.0		0.0		0.0		0.0		0.0		
2.4.6 - Regional experience	0%		0.0		0.0		0.0		0.0		0.0		
2.4.7 - Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0		
2.4.8 - Other	0%		0.0		0.0		0.0		0.0		0.0		
Interim total 2.4	0%		0.0		0.0		0.0		0.0		0.0		
2.5 Expert 4 (in accordance with ToR provisions/criteria)			0.0		0.0		0.0		0.0		0.0		
2.5.1 - Qualifications	0%		0.0		0.0		0.0		0.0		0.0		
2.5.2 - Language	0%		0.0		0.0		0.0		0.0		0.0		
2.5.3 - General professional experience	0%		0.0		0.0		0.0		0.0		0.0		
2.5.4 - Specific professional experience	0%		0.0		0.0		0.0		0.0		0.0		
2.5.5 - Leadership/management experience	0%		0.0		0.0		0.0		0.0		0.0		
2.5.6 - Regional experience	0%		0.0		0.0		0.0		0.0		0.0		
2.5.7 - Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0		
2.5.8 - Other	0%		0.0		0.0		0.0		0.0		0.0		
Interim total 2.5	0%		0.0		0.0		0.0		0.0		0.0		
2.6 Short-term expert pool 1 (in accordance with ToR													
2.6.1 - Qualifications	0%		0.0		0.0		0.0		0.0		0.0		
2.6.2 - Language	0%		0.0		0.0		0.0		0.0		0.0		
2.6.3 - General professional experience	0%		0.0		0.0		0.0		0.0		0.0		
2.6.4 - Specific professional experience	0%		0.0		0.0		0.0		0.0		0.0		
2.6.5 - Regional experience	0%		0.0		0.0		0.0		0.0		0.0		
2.6.6 - Development cooperation experience	0%		0.0		0.0		0.0		0.0		0.0		
2.6.7 - Other	0%		0.0		0.0		0.0		0.0		0.0		
Interim total 2.6	0%		0.0		0.0		0.0		0.0		0.0		



Org. unit	1300				Project titl	е				Date		
Officer responsible for the commission					DS4JI II C	Career Path Ti	raining Me	ware	PN	2022.2042	2.4	
Assessor					Developn	nent				Contract no.	Contract	no.
Version											Bidder 1 to 5 of 5	
			Ente	bidder 1	Enter bidder 2		Ente	r bidder 3	Enter bidder 4		Enter bidder 5	
			2	Diddoi .	2	Diddo: 2		. Diddoi o		Diago: 4		Diddo: 0
(1		(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment		Assessment
2.7 Short-term expert pool 2 (in acco	rdonos with ToD	in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
2.7.1 - Qualifications	ruance with Tok	0%		0.0		0.0		0.0		0.0		0.0
2.7.1 - Qualifications 2.7.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.7.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.4 - Specific professional experience				0.0		0.0		0.0		0.0		0.0
2.7.5 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.6 - Development cooperation experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.7 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.7		0%		0.0		0.0		0.0		0.0		0.0
2.8 Assessment of proposed personi (provided permissible under ToR												
Composition and sufficient assignm 2.8.1 to perform the tasks specified in the assignment plan		0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assignr 2.8.2 (professional experience and other process theme 1		0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assign 2.8.3 (professional experience and other process theme 2		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.8		0%		0.0		0.0		0.0		0.0		0.0
Total 2		45%		0.0		0.0		0.0		0.0		0.0
	Overall total 1 + 2	100%		0.0		0.0		0.0		0.0		0.0
	Assessment in %			0.0		0.0		0.0		0.0		0.0
	Ranking			1.0		1.0		1.0		1.0		1.0

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.



Org. unit	1300		Project title					Date						
Officer responsible for the commission					DS4JI II Career Path Training Measures - Software					PN	2022.2042.4			
Assessor					Development Contract no. Cor						Contract	Contract no.		
Version									Bidder 1 to					
			Enter bidder 1		Enter bidder 2		Enter bidder 3		Ente	r bidder 4	bidder 4 Enter bidd			
(1 Crite		(2) Weighting	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment		
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)		

Date, full first and last name, function, OU