

Org. unit	Org. unit				Project tit	е				Date	Date			
Officer responsible for the commission	K Freimann				CPD4E					PN	20.2107.9	-001.00		
Assessor	L Coetzer									Contract no.	Contract no.			
Version	Individual assessment/overall a	ssessment										der 1 to 5 of 5		
	marviadar assessment over an a						l				Diu	uei i to 5 oi 5		
			Enter	r bidder 1 Enter bidder 2		Enter bidder 3		Ente	r bidder 4	Enter bidder 5				
	(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)		
Crit	erion	Weighting in %	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment		
			(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)		
1 Assessment of technical-	methodological design				1	T	ı	T.	ı	T	ı			
1.1 Strategy	to ToDe solding loss solding the sold													
1.1.1 Interpretation of the objectives in tasks	ne Toks, critical examination of	3%		0.0		0.0		0.0		0.0		0.0		
the services put out to tender.	contractor's strategy for delivering	5%		0.0		0.0		0.0		0.0		0.0		
Interim total 1.1		8%		0.0		0.0		0.0		0.0		0.0		
1.2 Cooperation														
1.2.1 Presentation and interaction betwee contractor's area of responsibility	1.2.1 Presentation and interaction between the relevant actors in the contractor's area of responsibility			0.0		0.0		0.0		0.0		0.0		
1.2.2 Strategy for establishing cooperat relevant actors	ion and then cooperating with the	3%		0.0		0.0		0.0		0.0		0.0		
Interim total 1.2		5%		0.0		0.0		0.0		0.0		0.0		
1.3 Steering structure														
Approach and procedure for steer partners	ing the measures with the project	2%		0.0		0.0		0.0		0.0		0.0		
1.3.2 Description of contractor's contribution associated challenges	ution to results monitoring and the	1%		0.0		0.0		0.0		0.0		0.0		
Interim total 1.3		3%		0.0		0.0		0.0		0.0		0.0		
1.4 Processes														
milestones, schedule	ne implementation plan: work steps,	4%		0.0		0.0		0.0		0.0		0.0		
1.4.2 contributions	ie integration or the partner	1%		0.0		0.0		0.0		0.0		0.0		
Interim total 1.4		5%		0.0		0.0		0.0		0.0		0.0		
1.5 Learning and innovation														
1.5.1 Contractor's contribution to knowled and at GIZ	edge management at the partner	2%		0.0		0.0		0.0		0.0		0.0		
1.5.2 Presentation and explanation of the contractor to promote scaling-up 6		1%		0.0		0.0		0.0		0.0		0.0		
Interim total 1.5		3%		0.0		0.0		0.0		0.0		0.0		
1.6 Project management of the con-	tractor													

Form 31-10-3-en Page 1 of 6



Org. unit	Org. unit				Project title						Date	
Officer responsible for the commission	Officer responsible for the commission K Freimann				CPD4E					PN	20.2107.9-001.00	
Assessor	L Coetzer									Contract no.	Contract no.	
Version	sion Individual assessment/overall assessment										Bide	der 1 to 5 of 5
			Ente	Enter bidder 1		Enter bidder 2		bidder 3	Enter	bidder 4	Enter bidder 5	
•	1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.1 Approach and procedure for coordination with/in GIZ project 2%			0.0		0.0		0.0		0.0		0.0	
1.6.2 Personnel assignment plan (who, we explanation and specification of explanation and specification and specif		2%		0.0		0.0		0.0		0.0		0.0



Org. unit	Org. unit				Project tit	e				Date	Date	
Officer responsible for the commission	K Freimann				CPD4E					PN	20.2107.9	-001.00
Assessor	L Coetzer									Contract no.	Contract	no
Version	Individual assessment/overall a	ssessment									Bid	der 1 to 5 of 5
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Enter	bidder 4	Enter	bidder 5
	1) erion	(2)	(3)	(4)	(3) Points	(4)	(3)	(4)	(3) Points	(4)	(3)	(4)
Citt	enon	Weighting in %	Points (max.10)	Assessment (2)x(3)	(max.10)	Assessment (2)x(3)	Points (max.10)	Assessment (2)x(3)	(max.10)	Assessment (2)x(3)	Points (max.10)	Assessment (2)x(3)
Contractor's backstopping strategy	(incl. CVs of the technical and	111 70	(IIIax. IU)	(2)x(3)	(IIIax. IU)	(2)X(3)	(IIIax. IU)	(2)X(3)	(IIIax. IU)	(2)x(3)	(IIIax. IU)	(2)x(3)
administrative backstopper)	(Incl. CVS of the technical and	2%		0.0		0.0		0.0		0.0		0.0
Interim total 1.6		6%		0.0		0.0		0.0		0.0		0.0
1.7 Further requirements		5%		0.0		0.0		0.0		0.0		0.0
Total 1		35%		0.0		0.0		0.0		0.0		0.0
2 Assessment of proposed	staff											
2.1 Team leader (in accordance with	n ToR provisions/criteria)											
2.1.1 - Qualifications		2%		0.0		0.0		0.0		0.0		0.0
2.1.2 - Language		2%		0.0		0.0		0.0		0.0		0.0
2.1.3 - General professional experience		3%		0.0		0.0		0.0		0.0		0.0
2.1.4 - Specific professional experience		10%		0.0		0.0		0.0		0.0		0.0
2.1.5 - Leadership/management experie	nce	6%		0.0		0.0		0.0		0.0		0.0
2.1.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.1.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.1.8 - Other Interim total 2.1		0%		0.0		0.0		0.0		0.0		0.0
	D a manufacture / and to ad a)	23%		0.0		0.0		0.0		0.0		0.0
2.2 Expert 1 (in accordance with Tol 2.2.1 - Qualifications	R provisions/criteria)	2%		0.0		0.0		0.0		0.0		0.0
2.2.1 - Qualifications 2.2.2 - Language		2% 1%		0.0		0.0		0.0		0.0		0.0
2.2.3 - General professional experience		4%		0.0		0.0		0.0		0.0		0.0
2.2.4 - Specific professional experience		10%		0.0		0.0		0.0		0.0		0.0
2.2.5 - Leadership/management experie	nce	2%		0.0		0.0		0.0		0.0		0.0
2.2.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.2.7 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.2.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.2		19%		0.0		0.0		0.0		0.0		0.0
2.3 Expert 2 (in accordance with To	R provisions/criteria)											
2.3.1 - Qualifications	·	0%		0.0		0.0		0.0		0.0		0.0
2.3.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.3.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.5 - Leadership/management experie	nce	0%		0.0		0.0		0.0		0.0		0.0



Org. unit	Org. unit				Project tit	le				Date	Date			
Officer responsible for the commission	K Freimann						PN	20.2107.9	-001.00					
Assessor	L Coetzer									Contract no.	ract no. Contract no.			
										0011111011101				
Version	Individual assessment/overall	assessment									Bidder 1 to 5 of 5			
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Ente	bidder 4	Enter	r bidder 5		
	(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)		
Criterion		Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment		Assessment		
		in %	(max.10)	(2)x(3)	(max.10)		(max.10)	(2)x(3)	(max.10)		(max.10)	(2)x(3)		
2.3.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0		
2.3.7 - Development cooperation experi	ence	0%		0.0		0.0		0.0		0.0		0.0		
2.3.8 - Other		0%		0.0		0.0		0.0		0.0		0.0		
Interim total 2.3		0%		0.0		0.0		0.0		0.0		0.0		
2.4 Expert 3 (in accordance with To	R provisions/criteria)													
2.4.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0		
2.4.2 - Language		0%		0.0		0.0		0.0		0.0		0.0		
2.4.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0		
2.4.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0		
2.4.5 - Leadership/management experie	ence	0%		0.0		0.0		0.0		0.0		0.0		
2.4.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0		
2.4.7 - Development cooperation experi	ence	0%		0.0		0.0		0.0		0.0		0.0		
2.4.8 - Other		0%		0.0		0.0		0.0		0.0		0.0		
Interim total 2.4		0%		0.0		0.0		0.0		0.0		0.0		
2.5 Expert 4 (in accordance with To	R provisions/criteria)	20/												
2.5.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0		
2.5.2 - Language 2.5.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0		
2.5.4 - Specific professional experience		0% 0%		0.0		0.0		0.0 0.0		0.0		0.0		
2.5.5 - Leadership/management experie		0%		0.0		0.0		0.0		0.0		0.0		
2.5.6 - Regional experience	nce	0%		0.0		0.0		0.0		0.0		0.0		
2.5.7 - Development cooperation experi	onco	0%		0.0		0.0		0.0		0.0		0.0		
2.5.8 - Other	ence	0%		0.0		0.0		0.0		0.0		0.0		
Interim total 2.5		0%		0.0		0.0		0.0		0.0		0.0		
2.6 Short-term expert pool 1 (in acc	ordance with ToP	0 78		0.0		0.0		0.0		0.0		0.0		
2.6.1 - Qualifications	ordance with Tox	3%		0.0		0.0		0.0		0.0		0.0		
2.6.2 - Language		1%		0.0		0.0		0.0		0.0		0.0		
2.6.3 - General professional experience		4%		0.0		0.0		0.0		0.0		0.0		
2.6.4 - Specific professional experience		15%		0.0		0.0		0.0		0.0		0.0		
2.6.5 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0		
2.6.6 - Development cooperation experi	ence	0%		0.0		0.0		0.0		0.0		0.0		
2.6.7 - Other		0%		0.0		0.0		0.0		0.0		0.0		
Interim total 2.6		23%		0.0		0.0		0.0		0.0		0.0		



Org. unit	Org. unit				Project tit	е				Date	Date	
Officer responsible for the commission	K Freimann				CPD4E					PN	20.2107.9	-001.00
Assessor	L Coetzer									Contract no.	Contract	no.
Version	Individual assessment/overall a	ssessment									Bide	der 1 to 5 of 5
		Enter bidder 1 Enter bidder 2 Enter bid		bidder 3	Enter bidder 4		Enter bidder 5					
Crit	1) erion	(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)								
2.7 Short-term expert pool 2 (in acc	ordance with ToR											
2.7.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.7.2 - Language 2.7.3 - General professional experience		0% 0%		0.0		0.0		0.0		0.0		0.0
2.7.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.5 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.6 - Development cooperation experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.7.7 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.7		0%		0.0		0.0		0.0		0.0		0.0
2.8 Assessment of proposed person (provided permissible under Tol												
Composition and sufficient assigni 2.8.1 to perform the tasks specified in the assignment plan		0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assigr 2.8.2 (professional experience and other process theme 1		0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assign 2.8.3 (professional experience and other process theme 2		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.8		0%		0.0		0.0		0.0		0.0		0.0
Total 2		65%		0.0		0.0		0.0		0.0		0.0
	Overall total 1 + 2	100%		0.0		0.0		0.0		0.0		0.0
	Assessment in %			0.0		0.0		0.0		0.0		0.0
	Ranking			1.0		1.0		1.0		1.0		1.0

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.



Org. unit	Org. unit	Project title					Date		Date			
Officer responsible for the commission	K Freimann			CPD4E						PN	20.2107.9-001.00	
Assessor	L Coetzer									Contract no.	Contract	no.
Version	Individual assessment/overall assessment										Bid	der 1 to 5 of 5
Ent				r bidder 1 Enter bidder 2		Enter bidder 3		Enter bidder 4		Enter bidder 5		
(1) Criterion (2) Weighting in %			(3) Points (max.10)	(4) Assessment (2)x(3)								

Date, full first and last name, function, OU